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Legal information 

This document contains confidential information and is subject to the copyright of Xantaro UK Limited, insofar as 
it can be protected. Unauthorised use and disclosure of this document or the information it contains may result in 
the forfeiture of a contractual penalty. Disclosure to third parties is only permitted in accordance with the confi-
dentiality obligations if this is absolutely necessary for processing the project, the individual provisions of the 
confidentiality agreement are also fulfilled in the person of the third party and the reference to the customer pro-
ject and to Xantaro UK Limited as the author is maintained. 
 
Product designations used in this document may be subject to third-party rights. Their free usability is not guar-
anteed. 
 
Despite the utmost care and endeavours, errors may occur in individual cases due to the complexity of the elab-
orations. Xantaro UK Limited cannot accept any liability for such errors. Insofar as the document is the result of a 
chargeable service, the liability and its limitation from the service relationship applies. 



XCARE ADVANCED NCD & XCARE ADVANCED PLUS NCD (NEXT CALENDAR DAY)  

Service Definition | Xantaro UK Ltd 3 / 16 

Table of contents 

1. XCARE - XANTARO MAINTENANCE SERVICES 4 

1.1. SLA overview 4 

1.1.1. XCare Advanced NCD 4 
1.1.2. XCare Advanced Plus NCD 4 

1.2. Scope of the XTAC 5 
1.3. Requirements for service provision 5 
1.4. Fault handling priorities 6 
1.5. Response and service times 7 
1.6. Escalation 8 
1.7. Remote support 9 
1.8. Contact us 9 

2. SOFTWARE UPDATE SERVICE 10 

2.1. Scope of services 10 
2.2. Rights to delivered software 10 
2.3. Installation of updates/upgrades 10 

3. HARDWARE REPLACEMENT SERVICE 11 

3.1. Initiation of the Return Material Authorisation (RMA) process 11 
3.2. Delivery of the replacement parts 11 

3.2.1. XCare Advanced NCD & XCare Advanced Plus NCD 11 

3.3. Replacement of the parts at the customer's premises (XCare Advanced 
NCD) 11 

3.4. Onsite technician dispatch and replacement of the parts at the 
customer's premises (XCare Advanced Plus NCD) 12 

3.5. Return of the defective components 12 
3.6. Additional obligation of the customer 13 
3.7. Relocation of components 13 
3.8. Replacement of dead-on-arrival (DOA) components 14 

4. SERVICE START 15 

5. GLOSSARY 16 

 
  



XCARE ADVANCED NCD & XCARE ADVANCED PLUS NCD (NEXT CALENDAR DAY)  

Service Definition | Xantaro UK Ltd 4 / 16 

1. XCARE - XANTARO MAINTENANCE SERVICES 
Xantaro offers maintenance services for hardware and software as part of incident man-
agement. This document describes the possible maintenance services and service level 
agreements (SLAs) and defines their content.  
 
An upgrade to a higher service level is possible within the contract term. This must be ap-
plied for, but there is no entitlement to implementation. A downgrade is excluded within 
the contract term 

1.1. SLA overview 
The following basic services are included in all XCare Advanced and XCare Advanced Plus 
modules listed below: 
 

• 24/7 XTAC Hotline Service  
Within the scope of Incident-Management, the customer will have access to a 24/7 
Hotline to assist with identifying and verifying the reported problem. 
 

• Software update delivery 
Xantaro will provide software updates and upgrades in accordance with the 
vendor’s license agreement. This applies only for components currently under 
contract. Xantaro will provide the software as a download via the Xantaro FTP 
Server. 

 
Every XCare Advanced and XCare Advanced Plus option below will complement the basic 
services with the option of replacement part delivery (XCare Advanced NCD) or replace-
ment part delivery with onsite part exchange (XCare Advanced Plus NCD). 

1.1.1. XCare Advanced NCD 

Hardware Delivery in Advanced NCD - free of charge advance delivery of replacement 
part within the next calendar day provided the RMA has been confirmed by 2PM local time 
along with installation location and designated customer address. 

1.1.2. XCare Advanced Plus NCD 

XCare Advanced NCD + Field Service - i.e. supplementing the XCare Advanced NCD ser-
vices with on-site support from a field service engineer when replacing hardware. 
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1.2. Scope of the XTAC 
The Xantaro Technical Assistance Centre (XTAC) is the core of Xantaro's support services. 
Here Xantaro receives and tracks all incoming problem reports and coordinates the sup-
ply of support services. The XTAC is accessible 24/7 via a redundant service hotline. Certi-
fied system engineers and consultants, who also work on current projects, take care of the 
reported problems whilst maintaining up to date knowhow. As a central point of contact 
for the customer, XTAC takes all necessary and reasonable measures to assist the cus-
tomer in resolving the problem.  
 
The customer can monitor the problem resolution process via the web interface to Xan-
taro's ticket system. XTAC will coordinate solution possibilities via direct communication 
with the customer on a regular basis. Automated escalation processes will be effective 
according to the reported problem priority. When required, the XTAC will coordinate Field 
Service and logistics within the agreed timeframes of the maintenance contract. 
 
Upon request and at additional charge, Xantaro may also provide general consulting to 
the customer. Such consulting may include the configuration, installation and handling of 
the products. 

1.3. Requirements for service provision 
Xantaro expects that the customer's staff who are in charge for calling XTAC are techni-
cally qualified to report the failure. If the XTAC determines there is a lack of proper tech-
nical qualification, a solution to this issue will be agreed upon on the next quarterly service 
meeting.   
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1.4. Fault handling priorities 
Any faults that occur are categorised by Xantaro into the following priority categories ac-
cording to the respective service impact: 
 
Prio 1 (Critical)  Total network failure or ongoing instability of critical functions  

→ There is a massive disruption to critical services and the impact to 
the business is critical. 

 
Prio 2 (High)  Partial power failure or sustained impairment of critical functions 

→ There is a disruption to critical services, the impact to the business 
is high. 
 

Prio 3 (Medium)  Network functions are disrupted without having a serious impact on 
the production environment 
→ Important services are only indirectly affected, the impact to the 
business is minor. 
 

Priority 4 (Low)   Need for clarification regarding a configuration, software or features 
→ Currently no important services are affected, there is no impact to 
the business. 

 
If the customer does not agree with the prioritisation by Xantaro, the parties shall mutually 
agree on a prioritisation of the faults. Any agreement on prioritisation is subject to the con-
sent of the vendor of the affected product. Xantaro shall take all reasonable measures to 
obtain the consent of the respective vendor. 
 
The priority category may be lowered by providing a workaround, if and insofar the service 
impact of the problem after the workaround matches such lower priority category i.e. pri-
ority 1 and 2 problem reports will be lowered to priority 3 after a workaround has been pro-
vided and tracked and as provided there is no massive impact to a production environ-
ment and important services are not directly impacted. Unless the problem is resolved, the 
priority of the problem may only be lowered if mutually agreed upon. 
 
Provision of a workaround can be omitted if it can only be achieved through unjustifiable 
effort and expenditure. This is the case, when Xantaro’s work and expenses for providing 
such remedy or workaround would exceed the annual support fee of the respective Ser-
vice Voucher. In this case, the parties agree mutually and in good faith upon the continu-
ance of the support service for the respective product. 
. 
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1.5. Response and service times 
The XTAC will always respond to fault messages within the defined response time with a 
qualified expert callback. The following times apply to the priorities defined above: 
 
Response time  Service time   Update interval 
 
Prio 1 (Critical) 15 minutes  24/7   every 4 hours  
 
Prio 2 (High)  1 hour                 24/7   every business day  
 
Prio 3 (Medium) 8 hours  Monday to Friday every 3 business days  
      07:00-19:00 (local time UK) 
                                                                                                                                      
Prio 4 (Low)  24 hours  Monday to Friday once a week  
      07:00-19:00 (local time UK) 
 
 
 
To ensure that response times are adhered to, the customer must always report Prio 1 and 
Prio 2 faults by telephone. 
 
The customer must describe faults in as much detail as possible and provide the neces-
sary system information depending on the component and vendor. If the fault description 
is not sufficient, Xantaro will point this out to the customer and prioritise the fault after 
completing its own analysis, if applicable.  
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1.6. Escalation 
The escalation of faults with priorities 1, 2 and 3 is controlled via the Xantaro ticket system 
depending on the respective categorisation. If necessary, the responsible XTAC employee 
escalates the process to the next higher level according to the following escalation matrix: 
 
      Prio 1  Prio 2  Prio 3 
 
Chief Executive Officer   16 hours 96 hours N/A 
 
Head of Solutions & Services  8 hours 48 hours N/A 
 
Technical Support Manager  4 hours 24 hours N/A 
 
Service Manager/ 
Service Delivery Manager on duty  1 hour    4 hours 5 days 
 
 
 
 
The responsible persons can be reached at the following contact details: 
 
Chief Executive Officer  Martin Czermin 

+49 891 89171333 
mczermin@xantaro.net  

 
Head of Solutions & Services Manuel te Laak 
     +49 175 2266496 
     mtelaak@xantaro.net 
  
 
Technical Support Manager Michael Grumme 
     +49 170 2061947 
     mgrumme@xantaro.net 
 
Service Manager/ 
Service Delivery Manager on duty +49 180 5002857 
 
 
Xantaro notifies personnel changes to the escalation matrix in writing in compliance with 
the functional escalation. 

mailto:mczermin@xantaro.net
mailto:mtelaak@xantaro.net
mailto:mgrumme@xantaro.net
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1.7. Remote support 
Remote support includes access to contract components via remote diagnostics and 
maintenance facilities of Xantaro. The provision of remote support services requires that 
the customer provides suitable access options for the contractual components. If remote 
support cannot be provided via existing, secure IP connections (SSH or similar), Xantaro 
will inform the customer on request of the costs for the installation of the necessary tech-
nical equipment and will carry out the connection on the basis of a separate order and in-
voice. 

1.8. Contact us 
Xantaro Technical Assistance Centre (XTAC) 
 
Xantaro Deutschland GmbH  
Schanzenstraße 39 
51063 
 
Tel: +44 203 608 1365* 
e-mail: xtac@xantaro.net 
Web: https://www.xantaro.net / https://www.xantaro.net/xtac-support/ 
 
*Up to 16p per minute from a UK landline, and maximum 65p per minute from a UK mobile. 
Prices may vary, please check with you telecommunications provider for detailed infor-
mation. 
  

mailto:xtac@xantaro.net
mailto:www.xantaro.net
https://www.xantaro.net/xtac-support/
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2. SOFTWARE UPDATE SERVICE 

2.1. Scope of services 
Xantaro provides the customer with software updates or upgrades approved by the ven-
dor and included in the vendor’s maintenance for free download, provided that these are 
also available from the vendor at no extra charge. If software updates or upgrades with an 
extended range of functions are only available from the vendor for an additional charge, 
the customer can purchase this software from Xantaro. 
 
The customer shall ensure that all contractual components are operated with a software 
version that is supported by the vendor. Nevertheless, an update or upgrade to a more re-
cent software version may become necessary in the course of troubleshooting. If the cus-
tomer refuses such an update or upgrade, for example because the more current version 
is associated with a loss of functionality, Xantaro will endeavour, as far as reasonably pos-
sible, to rectify the error on the basis of the existing software version. 

2.2. Rights to delivered software 
Delivered software is subject to the conditions of the respective software licence of the 
vendor, which is enclosed with the products and can be obtained from the vendor or Xan-
taro on request. Xantaro cannot grant the customer any further rights than those granted 
by the vendor’s software licence. 
 
Software that was delivered during an update or upgrade replaces the previous software. 
In particular, the license of the updated software will remain restricted to the specific serial 
number of the respective hardware component.  
 
The customer will not hold Xantaro responsible for any damages that result from the us-
age of software in violation of the vendor’s software license. 

2.3. Installation of updates/upgrades 
The customer is responsible for the installation of the software updates. Upon request and 
for a separate fee, Xantaro can support the customer with the installation of the software. 
The maintenance services are dependent on the fact that versions of the software sup-
ported by the vendor are installed on the contractual components. Xantaro will notify the 
customer upon request about upcoming software updates and upgrades, if the customer 
has no access to such information from the vendor. 
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3. HARDWARE REPLACEMENT SERVICE 

3.1. Initiation of the Return Material Authorisation (RMA) 
process 

As soon as an XTAC engineer determines that a hardware replacement is necessary, a 
note "RMA accepted" will be applied to the ticket. Upon application of this note, the hard-
ware exchange process begins. The time stamp of the "RMA accepted" note governs the 
begin-ning of the delivery time defined below. The XTAC engineer will apply the "RMA ac-
cepted" note immediately upon determination that a hardware replacement is necessary. 

3.2. Delivery of the replacement parts 
Xantaro will deliver the replacement part, at its own expense, to the customer location 
registered in the maintenance contract. If requested, the customer will immediately pro-
vide XTAC with relevant address information. There is no entitlement to request a new re-
placement part.  Once the replacement part has been delivered at the customer prem-
ises, the replacement part will replace the faulty part within the maintenance contract. 
Any rights on the defective maintenance part (i.e. reservation of title), are maintained for 
the replacement part. 

3.2.1. XCare Advanced NCD & XCare Advanced Plus NCD 

If the RMA note is entered in the ticket system (see 3.1) by 14:00 (for RMA confirmation by 
14:00 at the location of the contractual component(s)), Xantaro will deliver the replace-
ment component on the next calendar day, otherwise on the following calendar day. As 
part of the maintenance service for the XCare Advanced NCD and XCare Advanced Plus 
NCD modules, components weighing more than 30 kg (e.g. chassis) will be replaced or 
delivered on the next business day. 

3.3. Replacement of the parts at the customer's premises 
(XCare Advanced NCD) 

The customer is responsible for removing the defective product and installing the replace-
ment component, as well as installing and configuring the software. 
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3.4. Onsite technician dispatch and replacement of the parts at 
the customer's premises (XCare Advanced Plus NCD) 

Xantaro ensures that a Field Service Engineer (FSE) arrives at the customer's operating site 
within the agreed SLA. 
 
The FSE will remove the defective contract component and install the replacement com-
ponent. The replacement will be carried out in close consultation with the XTAC employ-
ees, who will coordinate the entire process. 
 
The customer is responsible for installing the configuration and any necessary software. 

3.5. Return of the defective components 
The customer will receive an unsolicited RMA identification number for the return of the 
defective contract component. 
 
The customer shall ensure that the defective contractual component is sent to the follow-
ing address within five (5) business days to the following address: 
 
Edge Networks (UK) Ltd 
FAO Logistics 
20 Highnam Business Centre 
GL2 8DN 
Gloucester 
Gloucestershire 
United Kingdom 
 
UK: +44 203 608 1365  
DE: +49 221 35558-634  
E-mail: rma@xantaro.net 
 
The customer will bear the cost of returning the defective contractual component.  
 
Only those parts of the defective contractual component for which a replacement is to be 
supplied are to be returned. Packaging that guarantees adequate protection against 
transport damage must be used for the return shipment. The RMA identification number 
must be clearly visible on the parcel and the return label. Particularly in the case of cross-
border shipments, the contract component must be correctly labelled as an RMA compo-
nent. 
 

mailto:rma@xantaro.net
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The agreed service level for spare parts deliveries shall no longer apply as soon as the 
customer submits RMAs for more than two (2) units of identical and more than five (5) 
units of different contract components within ten (10) business days (RMA overrun). Not-
withstanding the foregoing, Xantaro will endeavour to provide the Customer with the best 
possible maintenance support in the event of RMA overruns and to maintain the agreed 
service level. 

3.6. Additional obligation of the customer 
The customer guarantees that the maintenance services can be carried out without de-
lays, insofar as this is the responsibility of the customer. The customer shall provide Xan-
taro with the vendor-specific information required for troubleshooting and handling the 
vendor’s RMA process. 

3.7. Relocation of components 
A relocation of contract components to another location may require the relocation of 
pooling components or the acquisition of additional pooling components by Xantaro. At 
new locations where the existing service level is not yet available, Xantaro will set up ap-
propriate service resources. 
 
If Xantaro incurs additional costs due to the relocation of contractual components, Xan-
taro is authorised to make the provision of further hardware replacement maintenance 
services for the relocated contractual components dependent on an appropriate adjust-
ment of the maintenance fee. 
 
After a relocation of contract components to a new location, Xantaro will notify the cus-
tomer as soon as the necessary service resources have been set up (Service-Ready-No-
tice). Xantaro will take all reasonable measures to achieve the service-ready status as 
quickly as possible. 
 
Until the Service-Ready-Notice is issued, the agreed delivery times are not binding, but 
Xantaro will make every reasonable effort to comply with the agreed delivery times. 
 
A relocation of the contract components is permitted without restriction on a national 
level. Xantaro must be notified of the relocation in advance or within five (5) working days. 
 
The relocation of contract components internationally is only possible to a limited extent 
and must be notified to Xantaro in advance. 
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3.8. Replacement of dead-on-arrival (DOA) components 
New equipment that fails within 30 days, at first boot up or shortly after, or is damaged in 
transport is considered as dead on arrival (DOA).  
 
In order to proceed with the DOA replacement, the vendor is required to have a DOA pro-
cess in place for the affected equipment(s). The replacement is subject to the vendor‘s 
poli-cy.  
 
The 30 day period starts as soon as the part has been delivered from the vendor to Xan-
taro. Therefore, it is recommended to have the deliveries checked immediately upon re-
ceipt.  
 
Stored equipment and deliveries delayed due to customer request are excluded from DOA 
entitlement.  
 
Xantaro will make sure that DOA parts are replaced and will take care of arranging the re-
placement and delivery from the vendor without additional costs for the customer. This 
ap-plies only for products purchased through Xantaro.  
 
The time for DOA replacement is not subject to the timeframes and escalation process of 
this Service Level definition. 
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4. SERVICE START 
In general the maintenance services XCare Advanced & XCare Advanced Plus are service 
ready within ten (10) business days after order receipt. Maintenance services that require a 
separate activation or registration via the vendor’s portal by the customer will be fully 
available once the activation or registration has been completed. 
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5. GLOSSARY 
 

• Business day: Monday to Friday, excluding public holidays in Germany 

 

• Response time: Timeframe between time of reported problem and initial contact to 
the customer (depending on problem priority) 

 

• Return Material Authorisation (RMA): 
o The RMA process describes the procedure for returning a defective contract 

component 
o The RMA confirmation by the vendor takes place after checking the 

contract data of the defective contract component 
o The RMA identification number is used for the clear allocation of returns of 

defective contract components 

 

• Service time: Timeframe in which a problem report will be worked on (depending 
on problem priority) 

 

• Update interval: Interval of continual problem report updates to the customer 

 

• Advance delivery/advance replacement: Delivery of a replacement component to 
ensure network operation in accordance with the agreed SLA (before the vendor’s 
RMA process begins) 

 

• Workaround: Interim solution for fault correction until a final and durable solution is 
found 
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